

SUPPLEMENTAL BID BULLETIN NO. 1

May 7, 2019

Attention: All prospective bidders for the project:

BBGSM-2019-001: CONSULTING SERVICES FOR STRUCTURAL INVESTIGATION AND DETAILED ENGINEERING DESIGN FOR THE REPAIR AND STRENGTHENING/RETROFITTING OF THE DEVELOPMENT BANK OF THE PHILIPPINES DAVAO BUILDING

(Approved Budget for the Contract – P 3,844,260.00 inclusive of all applicable taxes)

Please be informed of the following:

1. On Eligibility Criteria 1:1:


Corporations (duly organized under the laws of the Philippines and of which at least sixty percent (60%) of the interest belongs to citizens of the Philippines) shall not be allowed to participate in this bidding process.

2. Revised Schedule of this Bidding Process:

ACTIVITY	DATE COVERAGE	VENUE
Posting of Supplemental Bid in PHILGEPS	May 7, 2019	N/A
Submission of Expression Interest and Eligibility Documents	May 8 - 16, 2019 Mondays to Fridays 9:00 AM to 4:00 PM only Starting May 8, 2019 to May 16, 2019 (12:00 noon)	DBP Regional Bids and Awards Committee Secretariat - BBG-Southern Mindanao Development Bank of the Philippines 2nd Floor DBP Bldg., CM Recto St., Davao City
Opening of Expression of Interest and Eligibility Documents	May 16, 2019 1:30 PM	Development Bank of the Philippines 2nd Floor Conference Room DBP Bldg., CM Recto St., Davao City
Eligibility Check/Shortlisting	May 17 - 23, 2019	N/A
Pre-bid conference	May 30, 2019 10:00 AM	Development Bank of the Philippines 2nd Floor Conference Room DBP Bldg., CM Recto St., Davao City
Submission and Receipt of Bids	May 31, 2019 to June 11, 2019 12:00 NN Mondays to Fridays 9:00 AM to 4:00 PM only Starting May 31, 2019	DBP Regional Bids and Awards Committee Secretariat - BBG-Southern Mindanao Development Bank of the Philippines 2nd Floor DBP Bldg., CM Recto St., Davao City
Opening of Bid	June 11, 2019 1:30 PM	Development Bank of the Philippines 2nd Floor Conference Room DBP Bldg., CM Recto St., Davao City
BID Evaluation (QBE)	June 12, 2019 - June 24, 2019	N/A
Approval of Ranking by HOPE	June 25, 2019	N/A
Notification for Negotiation	June 26, 2019	N/A

Negotiation	June 27, 2019 - July 1, 2019	N/A
Post-Qualification	July 2-22, 2019	N/A
Approval of Resolution/ Issuance of Notice of Award	July 23, 2019	N/A
Contract Preparation /Signing	Will depend on the approval of President & CEO Herbosa	N/A
Approval of Contract by Higher authority	Will depend on the approval of President & CEO Herbosa	N/A
Issuance of Notice to Proceed	Will depend on the approval of President & CEO Herbosa	N/A
Structural Analysis/Investigation Period	Will depend on the approval of President & CEO Herbosa	N/A

For the guidance and information of all concerned.


SAM LANI A. CASTANIAGA
 Chairperson, RBAC – BBG SM