

# INVITATIONS TO BID

## June 2021

- [Supplemental Bid Bulletin No. 2](#) | [PhilGEPS Bid Supplemental Abstract](#) -- Procurement of Services of a Contractor for the Relocation of DBP Subic Branch (2021-06-30)
- [Request for Quotation](#) -- Air-conditioning Units for DBP Dumaguete Branch (2021-06-30)
- [Request for Quotation](#) -- Iloilo Branch - Repair of Motor Vehicle (2021-06-29)
- [Invitation to Bid](#) | [Bidding Documents](#) | [Standard Drawings](#) | [Bill of Quantities](#) -- Procurement of Services of a General Contractor for the Construction of 3-Storey DBP Iloilo Branch/ Lending Center/ Cash Center and BBG Office Building (2021-06-29)
- [Bidding Documents](#) | [Request for Expression of Interest](#) -- Engagement of an Advertising/Graphic Design Agency for the Conceptualization, Design, content Development, printing and Delivery of the 2022 Wall Calendars, Desk Calendars and Executive Planners (2021-06-28)
- [Request for Quotation](#) -- Repair of Cooling Tower (2021-06-28)
- [Request for Quotation](#) -- Repair of Condenser Pump Assembly (2021-06-28)
- [Request for Quotation](#) | [Terms of Reference](#) | [PhilGEPS Bid Notice Abstract](#) -- Supply and Delivery of Various Furniture and Fixtures (as one lot) for Balanga Bunker Branch Lite Unit (2021-06-28)
- [Supplemental Bid Bulletin No. 1](#) -- Supply, Delivery, Installation, testing and Commissioning of 50TR Variable Refrigerant Flow (VRF) Air Conditioning System for DBP Data Center Rebid (2021-06-28)
- [Request for Quotation](#)-- Replacement of ATM terminal window and Glass Break Sensor and Detector of DBP San Carlos Branch (2021-06-25)
- [Request for Quotation](#) -- Fire Detection Alarm System and Burglar Alarm of DBP San Carlos Branch (2021-06-25)
- [Request for Quotation](#) -- Acquisition of Additional Telecommunication Line for Siaton Branch Lite Unit (BLU) (2021-06-25)
- [Request for Quotation](#) -- Acquisition of Additional Telecommunication Line for Tayabas Branch Lite Unit (BLU) (2021-06-25)
- [Bid Bulletin No. 1](#) -- Supply and Delivery of various Electrical Equipment and Materials for the Data Center of the Development Bank of the Philippines (2021-06-25)
- [Bidding Documents](#) -- Procurement of Freight and Courier Services for DBP (2021-06-25)
- [Bidding Documents](#) -- Supply and Delivery of 4 Units Pick-up Type Vehicle (2021-06-25)
- [Request for Quotation](#) -- Biometric Device and Cash Vault with Time Delay Lock for DBP Roxas Branch (2021-07-25)
- [Request for Quotation](#) -- 11 Units of File Cabinet for DBP Roxas Branch (2021-07-25)
- [Request for Quotation](#) -- Repair of Condenser Pump Assembly (2021-06-24)
- [Request for Quotation](#) -- Repair of Cooling Tower (2021-06-24)

- [Supplemental Bid Bulletin No. 2](#) -- Procurement of Survey and Research Services for the Design and Implementation of the Customer Satisfaction Survey and Research Project (2021-06-24)
- [Request for Quotation](#) -- Repair of Motor Vehicle for DBP Bacolod Branch (2021-06-23)
- [Request for Quotation](#) -- PROC 21- Supply and Delivery of Various Office Supplies (2021-06-23)
- [Supplemental Bid Bulletin No. 1](#) -- Supply, Delivery and Testing of 558 Units Portable Air Purifier with UV Sterilizer (2021-06-21)
- [Bidding Documents](#) -- Supply and Delivery of Two Units Brand New Storage System (2021-06-18)
- [Bidding Documents](#) -- Supply and Delivery of 53 Units Server (2021-06-18)
- [Request for Quotation](#) -- One (1) lot – Installation of Glass Door Tint (Shatterproof) (2021-06-18)
- [Request for Quotation](#) -- Five (5) units CCTV Camera (2021-06-18)
- [Notice of Postponement](#) | [Bid Supplement Abstract](#) -- Bidding Activities for the Procurement of Services of a Contractor for the Relocation of DBP Subic Branch (2021-06-18)
- [Request for Quotation](#) -- PROC 2 Supply and Delivery of Various Office Supplies (2021-06-18)
- [Request for Quotation](#) | [Technical Specifications](#) -- Supply, Delivery and Testing of Cash Vault with Time Delay Lock (2021-06-18)
- [Request for Quotation](#) | [Technical Specifications](#) -- Supply, Delivery and Testing of Cash Sorting Machine (2021-06-18)
- [Request for Quotation](#) -- Supply and Delivery of Two Exhaust Fan for DBP Romblon Branch (2021-06-17)
- [Request for Quotation](#) -- One lot Proposed Repair of Parking at DBP Romblon Branch (2021-06-17)
- [Invitation to Bid](#) | [Bidding Documents](#) -- Procurement of Services of a Contractor for the Fit-out Construction for DBP San Fernando Lending Center (2021-06-17)
- [Invitation to Bid](#) | [Bidding Documents](#) -- Procurement of Services of a Contractor for the Fit-out Construction for DBP Cabanatuan Center (2021-06-17)
- [Request for Quotation](#) -- PROC 21 Third Party Appraisal Services (Reposting) (2021-06-17)
- [Request for Quotation](#) -- PROC 21-00454 Supply and Delivery of 5 Units SMART LED TV (2021-06-17)
- [Bid Bulletin No. 1](#) -- Hiring of General Contractor for the Fit-out Construction of DBP Cauayan Branch (2021-06-16)
- [Request for Quotation](#) -- PROC 21 Supply and Delivery of ATM Receipts Thermal Paper (2021-06-16)
- [Request for Quotation](#) -- PROC 21 Repair of Jardine Schindler Elevator (2021-06-16)
- [Request for Quotation](#) -- PROC 21 Supply and Delivery of Various Plastic Jackets (2021-06-16)
- [Request for Quotation](#) | [Technical Specifications](#) -- Supply and Delivery of Outdoor Horizontal and Flag Type Signages (2021-06-16)

- [Request for Quotation](#) -- General Overhauling & Aircon Repair of Armored Car (2021-06-15)
- [Request for Quotation](#) -- PROC 21-00461: Supply, Delivery and Installation of Sunscreen Blinds (2021-06-15)
- [Supplemental Bid Bulletin No. 1](#) -- Production, Personalization, Kitting and Pouching of 600,000 Pieces EMV ATM Visa Cards and Card Collaterals (2021-06-14)
- [Bid Bulletin No. 4](#) -- Supply, Delivery, Installation, Implementation and Commissioning of 1 Lot Various Systems for the New DBP Data Center (2021-06-14)
- [Request for Quotation](#) -- PROC 21 Supply and Delivery of Ink Cartridge, Panini (2021-06-14)
- [Request for Quotation](#) -- PROC 21 Third Party Appraisal Services (2021-06-14)
- [Invitation to Bid](#) -- Sale/Disposal of BBG Southern Luzon Unneeded/Unserviceable Equipment, Furniture and Fixtures (EFFS) and Semi-Expendable (SE) items (2021-06-14)
- [Bidding Documents](#) -- Supply, Delivery, Installation, testing and Commissioning of 50TR Variable Refrigerant Flow (VRF) Air Conditioning System for DBP Data Center Rebid (2021-06-12)
- [Bidding Documents](#) -- Supply and Delivery of various Electrical Equipment and Materials for the Data Center of the Development Bank of the Philippines Rebid (2021-06-12)
- [Supplemental Bid Bulletin no. 1](#) -- Procurement of Survey and Research Services for the Design and Implementation of the Customer Satisfaction Survey and Research Project (2021-06-11)
- [Request for Quotation](#) -- PROC 21- Supply and Delivery of Paper Multi-Copy A4 White, 80gsm (2021-06-11)
- [Request for Quotation](#) -- PROC 21 Third party Appraisal Services (2021-06-11)
- [Request for Quotation](#) -- PROC 21 Cash Deposit Slip (2021-06-10)
- [Request for Quotation](#) -- Telco Line for DBP Bacoor Branch (2021-06-10)
- [Request for Quotation](#) -- Telco Line for DBP San Jose Dinagat Branch (2021-06-10)
- [Request for Quotation](#) -- Telco Line for DBP San Jose del Monte BLU (2021-06-10)
- [Request for Quotation](#) -- Telco Line for DBP Naga Branch (2021-06-10)
- [Request for Quotation](#) -- Telco Line for DBP Cabanatuan Branch (2021-06-10)
- [Request for Quotation](#) -- PROC 21 - BIR Tax Deposit slip (2021-06-09)
- [Request for Quotation](#) -- PROC 21- Supply and Delivery of Conqueror Texture Laid Paper (A4) (2021-06-09)
- [Request for Quotation](#) -- PROC 21 - Supply and Delivery of Various Register Books (2021-06-08)
- [Request for Quotation](#) -- PROC 21 - Supply and Delivery of Various Duffle Bags and Coin Bags (2021-06-08)
- [Bid Bulletin No. 03](#) -- Supply, Delivery, Installation, Implementation and Commissioning of 1 Lot Various Systems for the New DBP Data Center (2021-06-07)

- [Request for Quotation](#) -- PROC 21 - PIMD Electronic Typewriter (2021-06-07)
- [Request for Quotation I Technical Specifications](#) -- Supply and Delivery of Two (2) Units Exhaust Fan for DBP Romblon Branch (2021-06-07)
- [Request for Quotation](#) -- Lease of Photocopier (DBP Caloocan Branch) (2021-06-04)
- [Bidding Documents](#) -- Supply, Delivery and Testing of 558 Units Portable Air Purifier with Ultraviolet Sterilizer (as one lot) (2021-06-04)
- [Invitation to Bid I Bidding Documents I Bill of Quantities \(Blank\)](#) -- Procurement of Services of a Contractor for the Relocation of DBP Subic Branch (2021-06-03)
- [Request for Quotation](#) -- Acquisition of Additional Internet Connectivity (2021-06-03)
- [Invitation to Bid](#) -- Hiring of a General Contractor for Fit-out Construction of DBP Cauayan Branch (2021-06-03)
- [Request for Quotation](#) -- Adobe Creative Cloud for Teams (CCT) Software Licenses Subscription Maintenance and Support Services (2021-06-02)
- [Request for Quotation](#) -- PROC 21 Repair of Vehicles 7718917 (2021-06-01)
- [Request for Quotation](#) -- PROC 21 Repair of Vehicles 7720017 (2021-06-01)
- [Request for Quotation](#) -- PROC 21 Tire 295/80 7729133 (2021-06-01)
- [Request for Quotation](#) -- PROC 21 Preventive Maintenance of MTU Power Genset (2021-06-01)
- [Request for Quotation](#) -- PROC 21 Supply and Delivery of Various 5TRAC Materials (2021-06-01)
- [Request for Quotation](#) -- PROC 21- Supply and Delivery of 2Ply Jumbo Roll Tissue with Dispenser (2021-06-01)
- [Supplemental Bid Bulletin No. 2](#) -- - Supply, Delivery, Installation, Implementation and Commissioning of 1 Lot Various Systems for the New DBP Data Center (2021-06-01)