

INVITATIONS TO BID

July 2021

- [Supplemental Bid Bulletin No. 2](#) -- Supply and Delivery of 4,000 pcs of Windbreaker Jackets (2021-07-29)
- [Supplemental Bid Bulletin 3](#) -- Security Services for the DBP Head office Building, Branches,, branch lite Units, Cash Centers, Warehouse, Hangar, Training Center, Acquired Properties and other Sites/Installations for 3 years (2021-07-29)
- [Supplemental Bid Bulletin No. 3](#) -- Procurement of Services for the Disinfection/ Sanitation/ Decontamination of the DBP Head Office and Annex Building (2021-07-29)
- [Request for Quotation](#) | [Technical Specifications](#) -- Supply and Delivery of 8 Units File Cabinet (2021-07-29)
- [Request for Quotation](#) | [Technical Specifications](#) -- Supply, Delivery, Installation, Testing and Commissioning of 2 Units AC (3-Tonner Floor Mounted) (2021-07-29)
- [Request for Quotation](#) | [Technical Specifications](#) -- Supply, Delivery and Installation of 1 Unit Television Set (2021-07-29)
- [Request for Quotation](#) | [Technical Specifications](#) -- Procurement of Vault Door Mechanism with Time Delay Lock (2021-07-29)
- [Bidding Documents](#) -- Hiring of General Contractor for the Repair and Construction of Perimeter Fence of DBP Tuguegarao RGC Branch (2021-07-29)
- [Request for Quotation](#) -- Stratus Fault Tolerant Server 6410 Maintenance and Support (2021-07-28)
- [Supplemental or Bid Bulletin No. 2](#) | [Bill of Quantities](#) -- Fit-out/Construction and Relocation of DBP Capistrano-CDO Branch to Limketkai Mall (2021-07-28)
- [Bidding Documents](#) -- Hiring of General Contractor for the Fit-out Construction of DBP Cauayan Branch (2021-07-28)
- [Supplemental Bid Bulletin No. 1](#) | [DBP Logo](#) -- Supply and Delivery of 4,000 pcs of Windbreaker Jackets (2021-07-27)
- [BAC Resolution No. 2021-01 Lending](#) | [Philgeps Posting of Failed Bidding](#) -- Procurement of Services of a Contractor for the FitOut Construction of DBP – Cabanatuan Lending Center (2021-07-23)
- [BAC Resolution No. 2021-02 Lending](#) | [Philgeps Posting of Failed Bidding](#) -- Procurement of Services of a Contractor for the FitOut Construction of DBP – San Fernando Lending Center (2021-07-23)
- [Supplemental Bid Bulletin No. 2](#) -- Security Services for the DBP Head office Building, Branches,, branch lite Units, Cash Centers, Warehouse, Hangar, Training Center, Acquired Properties and other Sites/Installations for 3 years (2021-07-23)
- [Supplemental Bid Bulletin No. 1](#) -- Fit-out/Construction and Relocation of DBP Capistrano-CDO Branch to Limketkai Mall (2021-07-23)
- [Request for Quotation](#) -- PROC 21 Multimedia Projector (2021-07-23)
- [Request for Quotation](#) -- PROC 21-00468 Supply, Delivery and Installation of Round Parasol and Cantilever Square Paraso (2021-07-23)
- [Request for Quotation](#) -- PROC 21 Hard Disk for Server (2021-07-23)

- [Request for Quotation](#) -- PROC 21 Fuser Assembly, brother HL5450DN (2021-07-23)
- [Request for Quotation](#) -- Supply & Delivery of Twenty-Three (23) Units Chairs (2021-07-23)
- [Supplemental Bid Bulletin No. 04](#) -- Procurement of Survey and Research Services for the Design and Implementation of the Customer Satisfaction Survey and Research Project (2021-07-23)
- [Supplemental Bid Bulletin No. 02](#) -- Procurement of Services for the Disinfection/ Sanitation/ Decontamination of the DBP Head Office and Annex Building (2021-07-23)
- [Bidding Documents](#) -- Supply and Delivery of Various Toner Cartridges (2021-07-22)
- [Request for Quotation](#) -- Supply and Delivery of 16 Units Clerical Chair (2021-07-22)
- [Bidding Documents](#) | [PhilGEPS Posting](#) -- Procurement of Services of a Contractor for the Renovation of the 2nd Floor of DBP Cabanatuan Building and Fit-Out Construction of DBP Cabanatuan Lending Center (Re-bidding) (2021-07-21)
- [Bidding Documents](#) | [PhilGEPS Posting](#)-- Procurement of Services of a Contractor for the FitOut Construction of DBP – San Fernando Lending Center (Re-bidding) (2021-07-21)
- [Request for Quotation](#) | [Scope of Works](#) | [Office Layout](#) -- Proposed Drywall Partition of DBP General Santos Accounting Center Mezzanine Area, DBP Bldg., Roxas East Avenue, General Santos City (2021-07-21)
- [Request for Quotation](#) | [Technical Specifications](#) -- Purchase of One Unit 2-HP Inverter Type Aircon (2021-07-21)
- [Bidding Documents](#) | [Bill of Quantities](#) | [PhilGEPS Bid Notice Abstract](#) -- Procurement of Services of a Contractor for the Construction of Stockroom, Security Fence, Genset Pad, Installation of Water Tank and Elevation/Re-orientation of Parking Area of Malolos branch (2021-07-21)
- [Request for Quotation and PhilGEPS Bid Notice Abstract](#) | [Terms of Reference](#) | [Annex A](#) - - Procurement of DENR Accredited Transporter and Treater for the Disposal of Various Hazardous Waste of BBG-CL and ward branches (2021-07-19)
- [Request for Quotation](#) | [Terms of Reference](#) | [Procurement Documents](#) -- Consulting Services for Detailed Structural Investigation and Issuance of Certificate of Structural Investigation and Certificate if Structural Stability for DBP Lucena Branch (2021-07-19)
- [Request for Quotation](#) -- Five Units Air-Conditioning Units for DBP Branch Banking Group - Southern Luzon & Ward branches (Calapan, Romblon and Puerto Princesa) (2021-07-19)
- [Request for Quotation](#) | [Technical Specifications](#) -- Supply, Delivery and Installation of One (1) Unit Biometric Access System for DBP Pagadian Branch (2021-07-19)
- [Request for Quotation](#) | [Technical Specifications](#) -- Supply, Delivery and Installation of One (1) Unit CCTV Surveillance System for DBP Pagadian Branch (2021-07-19)
- [Request for Quotation](#) | [Technical Specifications](#) -- Supply, Delivery and Installation of One (1) Unit Fire Detection Alarm System for DBP Pagadian Branch (2021-07-19)
- [Request for Quotation](#) -- Acquisition of Additional Telecommunication Line for Aparri Branch (2021-07-19)
- [Request for Quotation](#) -- Acquisition of Additional Telecommunication Line for Cabanatuan Branch (2021-07-19)

- [Request for Quotation](#) -- Acquisition of Additional Telecommunication Line for Bacoor Branch (2021-07-19)
- [Request for Quotation](#) -- Acquisition of Additional Telecommunication Line for Tubigon Branch (2021-07-19)
- [Request for Quotation](#) -- Acquisition of Additional Telecommunication Line for Ormoc Branch (2021-07-19)
- [Request for Quotation](#) -- Acquisition of Additional Telecommunication Line for Maasin Branch (2021-07-19)
- [Request for Quotation](#) -- Acquisition of Additional Telecommunication Line for San Fernando La Union Branch (2021-07-19)
- [RBAC-WV Resolution 2021-002](#) | [Invitation to Bid](#) -- Cancellation of Bid re: Procurement of Services of a General Contractor for the Construction of Three-Storey DBP Iloilo Branch/ Lending Center/ Cash Center and BBG Office Building (2021-07-16)
- [Request for Quotation](#) -- Two (2) Units Steel Shelves (2021-07-16)
- [Request for Quotation](#) -- One (1) Lot Queuing Machine (2021-07-16)
- [Request for Quotation](#) -- One (1) Lot Fabrication and Installation of DBP Logo and ATM Signage (2021-07-16)
- [Request for Quotation](#) -- One (1) unit Checkwriter (Heavy Duty) (2021-07-16)
- [Request for Quotation](#) -- PROC-21 PIMD Electronic Typewriter (6 Units) (2021-07-16)
- [Supplemental Bid Bulletin No. 1](#) -- Procurement of Services for the Disinfection/ Sanitation/ Decontamination of the DBP Head Office and Annex Building (2021-07-16)
- [Request for Quotation](#) -- PROC21-Paper Cups, Disposable (2021-07-16)
- [Bidding Documents](#) -- Supply and Delivery of 4,000 Pieces Windbreaker Jackets (2021-07-15)
- [Supplemental Bid Bulletin No. 2](#) -- Supply and Delivery of 4 Units Pick Up Type vehicle (2021-07-14)
- [Supplemental Bid Bulletin No. 2](#) -- Procurement of Freight and Courier Services (2021-07-14)
- [Bid Bulletin No. 01](#) - Security Services for the DBP Head office Building, Branches,, branch lite Units, Cash Centers, Warehouse, Hangar, Training Center, Acquired Properties and other Sites/Installations for 3 years (2021-07-14)
- [Bid Bulletin No. 03](#) - Procurement of Survey and Research Services for the Design and Implementation of the Customer Satisfaction Survey and Research Project (2021-07-14)
- [Bid Bulletin No. 03](#) -- Supply and Delivery of Two Units Brand New Storage System (2021-07-14)
- [Request for Quotation](#) -- PROC 21 Third Party appraisal Services (2021-07-14)
- [Request for Quotation](#) -- PROC 21 Supply and Delivery of Various Stamps (2021-07-13)
- [Request for Quotation](#) -- Third Party appraisal Services (2021-07-13)
- [Request for Quotation](#) | [Technical Specifications](#) -- Dismantling, Installation of New Lighting System and Cleaning of Internal and External Surfaces of DBP Ilagan Building Signage (2021-07-13)
- [Invitation to Bid](#) | [Bid Form](#) | [Schedule of Disposal](#) | [Bidding Rules](#) -- Sale/Disposal of the Bank's Unneeded/Unserviceable Equipment, Furniture and Fixtures (EFFS) and Semi-Expendable (SE) items (2021-07-13)

- [Request for Quotation](#) | [Specifications](#) -- Acrylic Barrier for DBP Buenavista Branch (2021-07-12)
- [Bid Bulletin No. 1](#) -- Supply and Delivery of 4 Units Pick Up Type vehicle (2021-07-12)
- [Supplemental Bid Bulletin No. 2](#) -- Supply and Delivery of 2 Units Brand New Storage System (2021-07-12)
- [Request for Quotation](#) -- One Lot CCTV Surveillance System for BBG Northern Mindanao (2021-07-12)
- [Bidding Documents](#) -- Security Services for the DBP Head office Building, Branches,, branch lite Units, Cash Centers, Warehouse, Hangar, Training Center, Acquired Properties and other Sites/Installations for 3 years (2021-07-10)
- [Supplemental Bid Bulletin No. 1](#) | [Bid Supplement Abstract](#) | [Checklist of Requirements](#) -- Procurement of Services of a General Contractor for the Construction of Three-Storey DBP Iloilo Branch/Lending Center/Cash Center and BBG Office Building (2021-07-09)
- [Supplemental Bid Bulletin No. 1](#) -- Procurement of Freight and Courier Services (2021-07-09)
- [Request for Quotation](#) -- Fit-Out, Construction & Relocation of DBP Capistrano Branch (2021-07-09)
- [Request for Quotation](#) -- Supply and Delivery of One Unit Cash Sorting Machine for DBP BBG Northern Mindanao (2021-07-09)
- [Request for Quotation](#) -- PROC21-Check-up of CCTV Digital recorder (2021-07-06)
- [Request for Quotation](#) -- Supply and Delivery of 2 Units Brand New Storage Systems (2021-07-06)
- [Request for Quotation](#) -- Supply and Delivery of One (1) Unit Generator Set-15 KVA for DBP Oroquieta Branch (2021-07-06)
- [Request for Quotation](#) -- Supply and Delivery of One (1) Unit Paper Shredder (Heavy Duty) for DBP Oroquieta Branch (2021-07-06)
- [Request for Quotation](#) -- Supply and Delivery of One (1) Unit Floor Polisher for DBP Oroquieta Branch (2021-07-06)
- [Request for Quotation](#) -- Supply and Delivery of Two (2) Units File Cabinets (Fireproof with vault) for DBP Oroquieta Branch (2021-07-06)
- [Request for Quotation](#) -- Supply and Delivery of One (1) Unit Biometric Access System (BAS) for DBP Oroquieta Branch (2021-07-06)
- [Request for Quotation](#) -- PROC 21- Supply and Delivery of Alcohol, 70% Ethyl 500ml (2021-07-06)
- [Bid Bulletin No. 1](#) -- Supply and Delivery of 53 Units Server (2021-07-05)
- [Bidding Documents](#) -- Procurement of Services for the Disinfection/ Sanitation/ Decontamination of DBP head Office and Annex Building (2021-07-03)
- [Request for Quotation](#) -- PROC 21-00509 Supply and Delivery of Wire Mesh, Welded (2021-07-02)
- [Supplemental Bid Bulletin No. 2](#) -- Supply, Delivery, and Testing of 558 Units Portable Air Purifier with UV Sterilizer (as one lot) (2021-07-02)
- [Supplemental Bid Bulletin No. 1](#) | [PhilGEPS Posting](#) -- Procurement of Services of a Contractor for the FitOut Construction of DBP – San Fernando Lending Center (2021-07-01)

- [Supplemental Bid Bulletin No. 1 | PhilGEPS Posting](#) -- Procurement of Services of a Contractor for the FitOut Construction of DBP – Cabanatuan Lending Center (2021-07-01)