

**SUPPLEMENTAL BID BULLETIN NO. 1**

14 December 2021

Attention: **All prospective bidders for the project**

BID REFERENCE NO. G-2021-52: SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF REPLACEMENT PARTS/COMPONENTS FOR THE REPAIR OF THE FIRE SUPPRESSION SYSTEM AND FIRE DETECTION ALARM SYSTEM OF THE BAGUIO BUILDING OF THE DEVELOPMENT BANK OF THE PHILIPPINES – REBID (ABC: PhP 1,500,000.00 inclusive of all applicable taxes)

Please be informed of the following:

1. The deadline for the submission and opening of bids for the above-cited bid project is hereby rescheduled as follows:

| ACTIVITY | TIME | | VENUE |
|---|--|---|--|
| | From | To | |
| Submission of Eligibility, Technical, and Financial Documents | 06 January 2022 (Thursday) On or before 09:00 AM | 20 January 2022 (Thursday) <u>On or before 09:00 AM*</u> | 6/F BAC Secretariat DBP Head Office, Makati City |
| Opening of Eligibility, Technical, and Financial Documents | 06 January 2022 (Thursday) 10:30 AM | 20 January 2022 (Thursday) 10:30 AM | 12/F Executive Staff Room, DBP Head Office, Makati City and via Zoom Meeting |

****Late submissions shall not be accepted***

2. Replies to queries relative to Eligibility, Technical, and Financial Documents and Technical Specifications shall be issued through a succeeding Bid Bulletin.

This Supplemental Bid Bulletin No. 1 is being issued for the guidance and information of all concerned.

ATTY. ERNESTO R. PURUGGANAN
Vice President, and
First Vice Chairperson, Bids and Awards Committee