

**SUPPLEMENTAL BID BULLETIN NO. 1**

14 December 2021

Attention: **All prospective bidders for the project**

**BID REFERENCE NO. G-2021-53: SUPPLY, DELIVERY, INSTALLATION AND TESTING OF TWO (2) KITS EARTHQUAKE RECORDING INSTRUMENTS (ERI) FOR THE MAIN OFFICE BUILDING AND BAGUIO BRANCH BUILDING OF THE DEVELOPMENT BANK OF THE PHILIPPINES**  
(ABC: PhP 5,000,000.00 inclusive of all applicable taxes)

Please be informed of the following:

1. The deadline for the submission and opening of bids for the above-cited bid project is hereby rescheduled as follows:

| ACTIVITY  | TIME   |   | VENUE  |
|---|--|---|--|
|   | From   | To  |  |
| Submission of Eligibility, Technical, and Financial Documents | 06 January 2022<br>(Thursday)<br>On or before 11:00 AM | <b>20 January 2022<br/>(Thursday)<br/><u>On or before 10:00 AM*</u></b> | 6/F BAC<br>Secretariat<br>DBP Head Office,<br>Makati City                                |
| Opening of Eligibility, Technical, and Financial Documents    | 06 January 2022<br>(Thursday)<br>01:00 PM              | <b>20 January 2022<br/>(Thursday)<br/>11:00 AM</b>                      | 12/F Executive<br>Staff Room, DBP<br>Head Office,<br>Makati City and<br>via Zoom Meeting |

***\*Late submissions shall not be accepted***

2. Replies to queries relative to Eligibility, Technical, and Financial Documents and Technical Specifications shall be issued through a succeeding Bid Bulletin.

This Supplemental Bid Bulletin No. 1 is being issued for the guidance and information of all concerned.

**ATTY. ERNESTO R. PURUGGANAN**  
Vice President, and  
First Vice Chairperson, Bids and Awards Committee