



MODE OF PROCUREMENT: SMALL VALUE PROCUREMENT

ABSTRACT OF QUOTATIONS

DATE: JAN 13 2023

QTY	Unit of Measurement	ITEM DESCRIPTION	APPROVED BUDGET		PMSD CONSTRUCTION SERVICES		D.B. BARAQUIEL CONSTRUCTION		FRAMECON BUILDERS	
			Unit/Lot Cost	Total Cost	Unit/Lot Price	Total Cost	Unit/Lot Price	Total Cost	Unit/Lot Price	Total Cost
1	LOT	PROPOSED DBP PALAYAN BRANCH OFF-SITE ATM VESTIBULE AT MUNICIPALITY OF LAURE	390,000.00	390,000.00	373,576.92	373,576.92	371,915.28	371,915.28	374,600.69	374,600.69
REMARKS:				390,000.00		373,576.92		371,915.28		374,600.69
RECOMMENDATION: To award the contract/Purchase Order to D.B. Baraquiel Construction as being the lowest calculated and responsive quotation.						COMPLIANT			COMPLIANT	
Note: Philapps & Mayor's Permit of D. B. Baraquiel Construction are on file with DBP Palayan Branch						COMPLIANT			COMPLIANT	
Purchase Order No. 2022-10-002						COMPLIANT			COMPLIANT	
Purchase Requisition No. 2023-003						COMPLIANT			COMPLIANT	

RECOMMENDING APPROVAL:

PURCHASE ORDER NO. 2022-10-002

PURCHASE REQUISITION NO. 2023-003

PREPARED BY: ALYVINE M. MARIANO Signed Purchaser

CHECKED BY: ANNA THEODORE MARIE L. REYES Signed Branch Services Officer

NOTED BY: ALLIJA S. DE MESA Signed Branch Head

MEMBER: MGR. EVANGELINE D. PALAGUD Signed

ALTERNATE MEMBER: SM MANUEL B. CORONEL Signed

ALTERNATE MEMBER: SAVP REGIN C. SOLIMAN Signed

APPROVED: FVP FRANCIS THADDEUS L. RIVERA Signed Head of Procuring Entity/Head, BBG Central Luzon

MEMBER: AVP LIZEL S. LYFEN Signed

ALTERNATE MEMBER: SM FAYE CATHERINE E. JETAJOBE Signed

ALTERNATE MEMBER: SAVP ALLYN D. CAPATI Signed

ALTERNATE MEMBER: SAVP RYAN M. JAYARAO Signed